Planned Procurement Schedule Agency Information September 30, 2007

For Planned Procurement Schedule Instructions please visit the DIR web site: http://www?2.dir.state.tx.us/Pages/pps.aspx
Note: If you have a sight-impairment and require an alternative method for submitting this information, DIR can provide that. Please ¢

Agency Information (If report includes more than one agency, please note secondary agencies on this page.)
Agency # Acronym Article # Agency Full Name

Type Agency Name Here

Agency Address

Type Address City State Zip
Mailing Austin TX
Physical Austin TX

PPS Contact Information
Type Name Phone # Fax # Title Email
Primary
Secondary

Method of Financing

IT Commodity Data Center -
General Revenue (GR) 0.00% 0.00% If the Method of Finance percentages for an individual line item vary significantly from that
General Revenue - Dedicated (GR-D) 0.00% 0.00% noted to the left, please indicate the correct percentages for that line item in the comments
Federal (FED) 0.00% 0.00% field. These percentages will be used to report savings by Method of Finance to the
Other 0.00% 0.00% Legislative Budget Board.
TOTAL 0.00% 0.00%
100.00% 100.00%

PPS Submission Log (Indicate the date and brief description for each submission or amendment)
Date Type (Original or Amendment) Comments (any notes or comments about the PPS submission or changes)
March 31, 2012 Original Submission
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http://www2.dir.state.tx.us/Pages/pps.aspx

Planned Procurement Schedule Agency Information September 30, 2007

Date: XX/XX/XXXX {Agency Name} {Agency#/Acronym}
Note: If you have a sight-impairment and require an alternative method for submitting this information, DIR can provide that. Please contact Dave Ballinger at dave.ballinger@dir.state.tx.us or 512-463-8647 for assistance.
Grand Total Capital v. Non-Capital Total
A B C D E F G H | J K L M N
Q3 Q4 Q1 Q2 Capital Non-Cap Cap/NonCap ITD Project

Chg * Category & Item Procurement Type FY12 FY12 | FY13 FY13 Total Cost Dollars
HARDWARE

SERVERS/MAINFRAMES (1 line per configuration/unit cost)

Total Qty Unit Cost

Budget Budget

Justification/Comments Approval Status Approval Date Seq#

Subtotal
HARDWARE MAINTENANCE - SERVER/MAINFRAME

$0 $0

Subtotal
ENTERPRISE PRINTERS

$0 $0

Subtotal
SERVER/MAINFRAME PERIPHERALS

$0 $0

Subtotal $0 $0
SOFTWARE

LICENSES - MAINTENANCE SERVER/MAINFRAME (Specify by vendor, such as SAS or FileNet)

O O O O O O o o

Subtotal 0]
TECHNOLOGY SERVICES
DISASTER RECOVERY

ADROC
Safesite

$0 $0

Sunguard Services

Iron Mountain

Texas State Library and Archives Commission
Subtotal 0]

OUTSOURCED DATA CENTER SERVICES

Business Program Outsource

$0 $0

Mainframe/Server QOutsource

Subtotal 0]
OTHER MAJOR COMMODITY ITEMS

Describe below:

$0 $0
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Planned Procurement Schedule Agency Information September 30, 2007

Date: XX/XX/XXXX {Agency Name} {Agency#/Acronym}
Note: If you have a sight-impairment and require an alternative method for submitting this information, DIR can provide that. Please contact Dave Ballinger at dave.ballinger@dir.state.tx.us or 512-463-8647 for assistance.
Grand Total Capital v. Non-Capital Total
A B C D E F G H | J K L M N
Q3 Q4 Q1 Q2 Capital Non-Cap Cap/NonCap ITD Project
Chg * Category & Item Procurement Type FY12 FY12 | FY13 FY13 | Total Qty Unit Cost Total Cost Budget Budget Dollars Justification/Comments Approval Status Approval Date Seq#
0 $0 $0
Subtotal 0 $0 $0 $0 $0
DATA CENTER FACILITY EXPENDITURES
Lease of Floor Space $0 $0
Improvement of Floor Space $0 $0
Conditioned Power $0 $0
HVAC $0 $0
Relocating Equipment $0 $0
Subtotal 0 $0 $0
DATA CENTER GRAND TOTAL $0 $0

ADDITIONAL COMMENTS
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